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13th February 2018 
 
Scargill Hall earthquake repairs and alterations 
 
Dear Gary, 
 
Following our site visit to the Scargill Cricket Pavilion please find attached concept plans 
for the proposed repairs and alterations required following the recent earthquakes.  
 
As the larger main hall in the village was destroyed the proposed alteration extends the 
size of the main hall area to accommodate the needs of the wider Scargill community. By 
extending with steel portals as shown on the concept plan I believe that this will 
strengthen the existing hall and improve the overall seismic strengthening as required by 
the detailed seismic assessment prepared for Hurunui District Council by Calibre 
Consulting Ltd. (The building must be strengthened to a minimum of 34% NBS, to meet  
MBIE requirements). 
 
At this stage full working drawings are required to obtain a detailed written quote but 
based on construction experience and estimated figures/PC sums (predicted costs) 
obtained, the following is a list of the expected costs. 
 
 
 
 
 
 
 
 
 
 
 
 



Initial Estimate on Costs  
 
Estimate 1 
 
 56m2 extension @ $2,000/m2    112,000.00 

  (including entry foyer) 
 Steel portals & engineering     100,000.00 
 Scaffold         15,000.00 
 Windows/doors         25,000.00 
 Pergola timber & construction       20,000.00 
 50m2 decking/steps/ramp       20,000.00 
 Storage area, new walls/door         5,000.00 
 WC/urinals/vanities          6,000.00 
 Partition walls           8,000.00 
 New wall/ceiling linings to bathroom/change areas     15,000.00 
 Wet area flooring/showers       12,500.00 
 Main hall carpet & entry          8,000.00 
 Plumbing         10,000.00 
 Electrical         10,000.00 
 Painting to exterior walls       10,000.00 

 SUB TOTAL       376,500.00 
 
 Miscellaneous/contingency 5%      18,800.00 

 TOTAL      395,300.00 
 
Labor costs & GST are inclusive of the sums above.  
 
 
I believe that savings can be made by arranging for items such as painting and decking to 
be completed by community groups within the Hurunui district for fundraising purposes.  
 
Not included in this estimate is the connection repairs to the existing support post as 
specified in the Calibre consulting Ltd report. The installation of new steel portals will 
remove the need for some of this work as only 4 existing connections will remain. One of 
which will be secured by the construction of a new wall to the stage/chair storage room.  
 
Plan documentation, council building consents and any planning permission costs have 
not been included. 
 
 
 
 
 
 
 
 
 



 
Estimate 2 
 
Bathroom renovations & upgrade    28m2   @ $2,000   70,000 
Hall extension (incl.windows/flooring/structure etc)  56m2   @ $3,500 196,000 
Main hall repair work/upgrade             145m2  @ $  500   75,500 
Exterior deck/pergola                  40,000 
TOTAL         378,500 
 
This estimate is based on standard quality fixtures and fittings. 
As a guide, new dwelling construction is around $2,500 per m2 for a fully completed 
house. 

 
(plans, permits & consent costs not included) 
 
 
Yours Faithfully 
 
Donna & Steve Inwood 
BP 103013 (construction) 
BP 104944 (design) 
 
Steve Inwood Builders Ltd 
 

  
  
  
  

     


